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ADDITIONAL TERMS & CONDITIONS FOR FIELD SERVICES 
INCLUDING INSTALLATION & COMMISSIONING 

 
INTRODUCTION 

These Additional Terms and Conditions are supplemental to, and shall be read 
in  conjunction with  the General Terms and Conditions of  Sale and,  except as 
otherwise  stated  all  provisions  of,  and  definitions  in,  the General  Terms  and 
Conditions of Sale shall also apply here. 

DEFINITIONS 

In addition, the following definitions shall apply to these Additional Terms and 
Conditions: 

45. “Commissioning” means the checking, adjusting, testing and proving of 
the Equipment by the Seller. 

46. “Installation” means  the  fixing  in  position  by  the  Buyer  of  the  various 
items  of  the  Equipment,  the  interconnection  cabling  thereof  and  the 
connection  to  the  electrical  power  supply  and  the  Plant  under  the 
supervision of the Seller, all as provided in the Contract. 

47. “Plant” means all machinery, apparatus, materials and articles (other than 
the Equipment) to be provided by the Buyer and to be used in association 
or conjunction with the Equipment. 

48. “Services” means the services of Seller’s engineers/technicians at the Site 
to supervise Installation and carry out Commissioning, Trials or other work 
all as defined in the Contract. 

49. “Trials” means the tests carried out pursuant to Clause 9 to demonstrate 
that the Equipment is capable of achieving the specified function. 

50. “Trials  Schedule” means  the  schedule  produced  by  Seller  detailing  the 
Trials. 

SELLER’S RESPONSIBILITIES 

51. Seller  shall  provide  the  Services  of  one  or  more  competent 
engineers/technicians  to  supervise and  to give  instructions  to  the  skilled 
and unskilled labour provided by the Buyer so as to secure: 

(a) the  reception  and  unpacking  of  the  Equipment  at  the  site  ("Site") 
which could in certain circumstances be a vessel (“Vessel”); 

(b) the Installation; and 

(c) if the Contract so provides, the Commissioning and Trials. 

BUYER’S RESPONSIBILITIES 

52. The Buyer shall ensure that the Plant  is  in a proper state for the carrying 
out of  Installation and Commissioning of the Equipment,  is sufficient and 
suitable  for  its  purpose  and  that  any  minor  adjustments  that  may  be 
required by Seller to be made to the Plant are carried out expeditiously. 

53. To enable Seller’s obligations in respect of the Services to be expeditiously 
and  properly  carried  out,  the  Buyer  shall  provide  free  of  charge  all 
necessary facilities at the Site/Vessel as and when required  including but 
not limited to: 

(a) reasonable access to the Plant, proper  foundations and satisfactory 
environmental  conditions  for  the  Equipment,  adequate  lifting 
facilities  and  scaffolding,  such  skilled  and  unskilled  labour  as  is 
necessary, suitable guarding and protection for the Equipment from 
time of delivery, any electric power,  lighting and heating necessary 
and all other necessary facilities and adequate assistance; 

(b) permanent and suitable electrical supplies for the Equipment; 

(c) reasonable  access  to  the  Plant  at  reasonable  times  and  for 
reasonable periods; 

(d) competent operators and attendants for the Plant; 

(e) notification  to  Seller,  at  the  commencement of  the  Services, of  all 
safety regulations and procedures to be observed; 

(f) such office facilities as may be reasonably required by Seller, which 
shall  include:  electronic  communication,  facsimile  and  telephone 
services; 

(g) working conditions which do not endanger the health or welfare of 
Seller’s engineers; and 

(h) first aid facilities. 

54. The Buyer shall ensure that before Commissioning commences: 

(a) the  associated  Plant  necessary  to  the  proper  functioning  of  the 
Equipment is fully operational; 

(b) competent  operators  are  available  for  the  Plant  as  and  when 
required; and 

(c) the Plant and Equipment are each made available to Seller and that 
Seller  has  access  thereto  as  necessary  to  enable  the  progress  of 
Commissioning  and  Trials  to  proceed  without  interruption  or 
hindrance. 

CHARGES PAYABLE BY THE BUYER 

55. Unless otherwise provided  for  in  the Contract, supervision of  Installation 
and Commissioning and Trials shall be carried out on a time and material 
basis (based upon the Seller’s then‐current rate sheet). The following shall 
be separately charged: 

(a) the travelling expenses  incurred by Seller for  its employees and the 
transport of instruments and personal effects; 

(b) the  living expenses,  including any appropriate allowance, of Seller’s 
employees  for each day's absence  from  their homes  including non‐
working days and holidays; 

(c) time worked at the agreed rate, it being understood that the Seller’s 
day  rate  provides  for  up  to  12  hours work  however work  outside 
these hours may be charged at special rates; 

(d) time necessarily spent on: 

 preparation  and  formalities  incidental  to  the  outward  and 
homeward journeys; 

 the outward and homeward journeys; 

 waiting when work  is  prevented  by  circumstances  for which 
Seller is not responsible under the Contract; 

(e) any  taxes  or  dues  levied  on  the  invoice  and  paid  by  Seller  in  the 
country where the Services take place. 

(f) Cost of  reasonable accommodation  for  the duration of  the project 
on a single room per person basis. 

HOURS OF WORK 

56. Unless otherwise provided for  in the Contract, the Buyer shall give Seller 
facilities for carrying out the Services on the Site continuously during the 
normal working hours generally recognized in the territory. The Buyer may 
direct that work shall be carried out at other times if it shall be practicable 
to  do  so.  The  extra  cost  of  work  so  performed  shall  be  added  to  the 
Contract  Price  unless  such  work,  by  the  default  of  Seller,  has  become 
necessary to ensure the completion of the Services on time. Seller’s rate 
provides for up to 12 hour day. 
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57. No  work  shall  be  carried  out  on  Site  during  the  night  or  on  locally 
recognized days of rest without the consent of the Buyer, unless the work 
is unavoidable or necessary for the protection of life or property or for the 
safety of  the  Services,  in which  case  Seller  shall  immediately  advise  the 
Buyer. The Buyer shall not withhold any such consent  if work at night or 
on  rest  days  is  considered  by  Seller  to  be  necessary  to  meet  the 
completion time for the Services. 

INTERRUPTION OF WORK 

58. If  the  Services  are  interrupted  for  a  cause  for  which  Seller  is  not 
responsible: 

(a) the Buyer is entitled to send home Seller’s staff, but in this case the 
Buyer shall pay the resulting expenses (including payment by Buyer 
of day rate during return travel); 

(b) Seller  is  entitled  to  recall  its  staff  at  the  expense  of  the  Buyer 
(including payment by Buyer of day rate during return travel)  if the 
interruption of  Installation and Commissioning exceeds a period of 
seven (7) days. 

59. If Seller’s staff are sent home or  recalled, the Contract  is not terminated 
and its performance is merely suspended until the Buyer has required the 
return of Seller’s staff to the Site by giving a reasonable period of notice. 

TIME OF TAKING OVER 

60. The Equipment or any portion thereof shall be taken over by Buyer at the 
earlier  of  the  following  times  and  the  Buyer  shall  issue  a  take‐over 
Certificate accordingly: 

(a) When  the  Equipment or  such portion has passed  or  is deemed  to 
have passed the Trials; or 

(b) When the Equipment or such portion shall have been put into use. 

61. The  time  of  taking  over  shall  not  be  delayed  due  to  additions, minor 
omissions  or  defects  which  do  not  materially  affect  the  use  of  the 
Equipment. 

CERTIFICATES 

62. Upon completion of the tasks comprising the Services and upon receipt of 
Seller's  written  request,  Buyer  shall  provide  Seller  with  certificate(s) 
("Certificate(s)") accepting such completed tasks. 

63. If within  fourteen  (14) days of Buyer's  receipt of Seller's written  request 
for  the  aforementioned  Certificate(s),  Buyer  has  not  delivered  same  to 
Seller  or  has  not  provided  Seller  with  good  and  sufficient  reason  for 
withholding  the  requested  Certificate(s),  any  such  completed  tasks  for 
which  the  Certificate(s)  has  been  requested  by  Seller  shall  be  deemed 
accepted and in accordance with the Contract. 

TRIALS 

64. Trials shall be performed in accordance with the approved Trials Schedule 
and  shall  be  commenced  promptly  after  Seller  has  given  notice  to  the 
Buyer  that  it  is  ready  to  proceed  therewith.  It  will  be  the  Buyer’s 
responsibility to ensure that during Trials, the Plant is working normally in 
accordance with  the  operating  procedure  agreed  during  the  Equipment 
design and within the  limits  laid down  (if any), and that members of the 
Buyer’s staff operating the Plant and Equipment, exercise all appropriate 
skill  and  care.  For  the  purpose  of  the  article  Time  of  Taking Over,  the 
Buyer shall be deemed to have taken over the Equipment if as a result of 
circumstances  beyond  the  control  of  Seller  (whether  or  not  due  to 
circumstances within the Buyer’s control or that of other contractors): 

(a) Trials are delayed beyond the time stated  in the Contract or, when 
no time is stated, for an unreasonable time; or 

(b) the Equipment fails to pass the Trials. 

65. Notwithstanding that the Equipment shall be deemed to have been taken 
over for the purpose of the Contract, Trials shall subsequently be carried 
out once the circumstances referred to above are remedied by the Buyer, 
within  a  reasonable  time  and  any  extra  costs  and  expenses  incurred by 
Seller shall be paid for by the Buyer. 

66. If  the  results  of  the  Trials  show  that  Seller  has  failed  to  achieve  the 
requirements of the Trials Schedule, then further Trials shall, if required by 
either Party, be repeated at the time and place to be agreed. In the event 
the Buyer or other contractors are responsible for such failure, then all of 
Seller’s  reasonable  expenses  incurred  for  the  purpose  of  repeating  the 
Trials shall be paid for by the Buyer. 

 


